STATE OF CAL IFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY GRAY DAVIS, Gavernor

DEPARTMENT OF TRANSPORTATION
ES-OE MS #43

1727 30TH Street, 2ND Floor

Sacramento, CA 95816

June 25, 2001

01-Men-162-9.1
01-407304
ACSTP-S162(032)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in MENDOCINO COUNTY ABOUT
9.1 km EAST OF LONGVALE AT 2.4 km WEST OF BLOODY RUN CREEK BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on July 10, 2001, instead of the original date of June 26, 2001.

This addendum is being issued to set a new bid opening date as shown herein, and to revise the Project Plans and the
Proposal and Contract.

On Project Plan Sheet No.16, in the "ROADWAY ITEMS" table, the quantity for item "ROADWAY EXCAVATION"
from Station 10+59.00 to 11+91.00 is changed to 4177.4 cubic meter. The revised SUBTOTAL and TOTAL for
ROADWAY EXCAVATION is 4590.4 cubic meter.

In the Proposal and Contract, the Engineer’s Estimate Item 20 is revised as attached.
To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachment



ENGINEER'S ESTIMATE

01-407304
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

1 074028 TEMPORARY FIBER ROLL M 900
(S)
2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM
3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM
4 120152 TEMPORARY PAVEMENT MARKING | M2 14

(TAPE)
5 120159 TEMPORARY TRAFFIC STRIPE M 170

(PAINT)
6 120165 CHANNELIZER EA 8

(SURFACE MOUNTED)
7 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM LUMP SUM
(S)
8 128650 PORTABLE CHANGEABLE MESSAGE | EA 2

SIGN
9 129000 TEMPORARY RAILING (TYPE K) M 90
10 129100 TEMPORARY CRASH CUSHION EA 22

MODULE
11 150714 REMOVE THERMOPLASTIC TRAFFIC | M 160

STRIPE
12 150805 REMOVE CULVERT M 16
13 021422 REMOVE RAILROAD TRACK LS LUMP SUM LUMP SUM
14 151230 SALVAGE DOWNDRAIN M 60
15 152300 RESET OBJECT MARKER EA 1
16 152390 RELOCATE ROADSIDE SIGN EA 1
17 153103 COLD PLANE ASPHALT CONCRETE | M2 440
(S) PAVEMENT
18 021423 RELOCATERSP, 1/4 T M3 1370
19 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM
20 190101 ROADWAY EXCAVATION M3 4600
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